5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Tenders stating that the dues in the Department may be adjusted towards earnest money will be rejected.

14. Progress to the extent of Rs. 800 has to be shown every month.

Abstract estimate for restoring Mallekachanahalli Tank Register No. 185, Mulbagal Taluk, Kolar District.

No.	Items of work	Unit	Quantity	Rate in	
				Figures	Words
	I. Bund. R. L. 57·00, Top Width 4½ ft., F. S. 1½ to 1; R. S. 2 to 1.				
	Jungle clearing and removing ant-hills and cutting grips	L. S.	..		
	Earthwork including tamping and consolidation ..	C.yd.	8,165		
2(a)	Lead for the earth got from draft and approach clearing	C.yd.	1,601		
3	Turfing	S.yd.	5,519		
4	Rough stone pitching (12″ thick)	,,	2,686		
5	Removing and resetting old stone revetment ..	C.yd.	100		
6	Providing and fixing new grade stones including painting, figuring, etc., complete	Each	25		
7	Do Index stones do ..	,,	25		
8	Do Register No. and date stone do ..	,,	1		
9	Do Bench mark stone do ..	,,	2		
10	Do Gauge stone .. do ..	,,	1		
	II. Constructing a cast iron pipe sluice at cill R. L. 47·00.				
1	Earthwork cutting bund and refilling with watering and consolidation	C.yd.	63		
2	Earthwork excavation for foundation	,,	9		
3	Burnt stone jelly concrete in surki mortar	C.ft.	170		
4	Burnt brick in surki mortar	,,	384		
5	Burnt stone slab 6″ thick, roughly dressed and fixed ..	S.ft.	109		
6	Supplying and fixing cast iron pipes 6″ dia., 3 pipes, 9′ long (each 4 cwt.=12 cwts.) total	cwt.	12		
7	Plastering with surki mortar	Sqr.	3·94		
8	Drilling holes in slabs	L. S.	..		
9	Providing teakwood plug with locking arrangements ..	,,	..		
10	Revetting the sides of sluice	,,			
	III. Constructing a Waste Weir 150 feet long at R. L. 52·00.				
1	Earthwork excavation for foundation	C.yd.	119		
2	Burnt stone concrete in surki mortar	C.ft.	373		
3	Burnt brick in surki mortar	C.ft.	322		
4	Burnt stone slabs 6″ thick, dressed and fixed	S.ft.	579		
5	Plastering with surki mortar	Sqr.	7·56		
6	New rough stone work	C.yd.	50		

No.	Items of work	Unit	Quantity	Rate in Figures	Rate in Words
7	Draft and approach clearing	C.yd.	1,767		
8	Forming Training Bank with cleared earth (only consolidation charges)	C.yd.	166		
9	Turfing the slopes of training bank	S.yd.	170		
10	Providing joggle joints	Each	25		

N. SUBBA RAO,
Executive Engineer.

MYSORE DIVISION.

Notification dated 20th August 1935.

CONVERSION OF CIRCUIT HOUSE AT BANDIPUR AS GUEST HOUSE.

Government having sanctioned in their No. P. W. Secretary's No. 2584—S., dated the 24th May 1935, the conversion of the Circuit House at Bandipur in Mysore-Nilgiri Road into a Guest House, the public are informed that the above Circuit House is declared as Government House from 1st September 1935. The building will no longer be available for occupation by the public as hitherto from that date except for the Guests of His Highness the Maharaja of Mysore.

V. V. PATANKAR,
Executive Engineer.

HASSAN DIVISION.

Notification dated 23rd August 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 25th September 1935 up to 3 P.M. for estimate for constructing corridors to connect Maternity Ward and In-patient male and female wards with the Administrative Block of Sree Chamarajendra Hospital at Hassan. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for estimate for constructing corridors to connect Maternity Ward and In-patient male and female wards with the Administrative Block of Sree Chamarajendra Hospital at Hassan" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for constructing Corridors for connecting Maternity Ward and In-patient male and female wards with the Administrative Block of Sri Chamarajendra Hospital at Hassan.

Item No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
1	Earthwork excavation and filling in basement ..	C.yd.		90	
2	Jelly concrete in ordinary mortar for bed ..	C.ft.		909	
3	Size stone in mud foundation and basement ..	,,		2,049	
4	Cement pointing to basement	Sqr.		8·61	
5	Providing and fixing burnt stone slabs 6″ thick, 2 line dressed	S.ft.		594	
6	Constructing brick in mortar pillars $2\frac{1}{4}' \times 1\frac{1}{8}' \times 8\frac{1}{2}'$ with base and capital slabs 3″ to 4″ thick with necessary plastering etc., complete	Each		36	
7	Rolled steel joists 6″×3″ of 12 lbs. with necessary fixing etc., complete	Cwt.		54·6	
8	Boxing the girders with necessary plastering etc., complete	R.ft.		255	
9	Providing reinforced concrete slab over girders $1\frac{1}{8}'$ wide and 3″ thick	R.ft.		255	
10	Constructing terrace with reinforced concrete joists of $\frac{3''+5''}{2}$, brick nogging Kappi course of flat tiles etc., complete	Sqr.		13·61	
11	Constructing plain cornice with plaster, white wash etc., complete	R.ft.		255	
12	Constructing plain parapet of $1\frac{1}{4}'$ height with plastering, whitewashing, etc., complete	,,		255	
13	Flooring with $2\frac{1}{2}''$ cement concrete on 3″ lime concrete with red oxide colouring	Sqr.		10·08	
14	Providing 3″×4″ reinforced cement concrete wall plates on the walls of administrative block including making recess in wall fixing repairs etc.	R.ft.		103	

Notification dated 26th August 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 20th September 1935 up to 3 P.M. for estimate for improving the First Class Travellers' Bungalow at Hassan. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 150 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Improving the I Class Travellers' Bungalow at Hassan" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for Improving the First Class Travellers' Bungalow at Hassan.

Item No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
	I. Dismantling the old kitchen and servants quarters.				
1	Removing the country-tiled roof including wood work and stacking	Sqrs.		16·70	
2	Dismantling the mud walls and filling in pits in compound with debris	C.ft.		2,382	
	II. Extending the new vegetarian kitchen.				
1	Earthwork excavation for foundation	C.yd.		4	
2	Stone jelly concrete in lime mortar	C.ft.		74	
3	Size stone in mud for foundation and basement ..	,,		115	
4	Burnt brick in mud	,,		271	
5	Providing and fixing burnt stone slabs 4″ thick, dressed and fixed	S.ft.		38	
6	Constructing oven and sink	L. S.		..	
7	Flooring with cement concrete $1\frac{1}{2}$ to $2\frac{1}{2}$″ on 3″ stone jelly concrete	Sqr.		1·20	
8	Chunam plastering	,,		6·35	
9	Removing the roofing to join with the new roof and reroofing the same	,,		0·90	
10	Teakwood work wrought and put up complete with wood oiling, fixing the available ridge over the roof after cutting ends	Each		1	
11	Fixing wall plates with available $2\frac{1}{2}″ \times 3\frac{1}{2}″$ teak wood rafters with tarring	R.ft.		28	
12	Providing new teakwood works wrought and put up with wood oiling	C.ft.		9·08	
13	Teakwood panelled door with iron fittings etc., complete	S.ft.		18	
14	Teakwood panelled windows with necessary iron fittings, etc., complete	,,		12	
15	Removing and refixing the available window and filling in the gap	L. S.	Rupees	..	
16	Fixing the available ventilators	Each		2	
17	Roofing with 1st class Mangalore tiles on $2″ \times 1″$ teakwood reepers	Sqr. c		2·56	
18	Providing and fixing ridge tiles set in mortar and cement pointing	R.ft.		12	
19	Resetting old ridge tiles set in mortar	,,		5	
20	Constructing arch and chimney over the oven. Arch work	C.ft.		18	
21	Burnt brick in mortar for chimney, etc.	,,		26	
22	Cement pointing to basement alround	Sqr.		0·65	
23	Constructing binding wall on roof	R.ft.		36	
	III. Constructing new Vegetarian Kitchen.				
1	Earthwork excavating foundation and filling in basement	C.yd.		14	
2	Jelly concrete in lime mortar	C.ft.		260	
3	Size stone in mud basement	,,		373	
4	Burnt brick in mud	,,		1,107	
5	Do in mortar	,,		131	
6	Burnt stone slabs 4″ thick, dressed and fixed ..	S.ft.		103	
7	Chunam mortar plastering	Sqr.		19·00	
7(*a*)	Whitewashing as per plastering	,,		19·00	
8	Providing teakwood panelled doors with iron fittings etc, complete	S.ft.		72	
9	Do do windows ..	,,		36	
10	Fixing available ventilators	Each		2	
11	Teakwood work wrought and put up complete with wood oiling	C.ft.		39·74	
12	Roofing with 1st class Mangalore tiles on teakwood reepers	Sqr.		7·98	
12(*a*)	Ridge tiles, new, set in mortar	R.ft.		29	

Item No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
13	Flooring with cement concrete 1½ to 2½″ coloured on 3″ jelly concerte	Sqr.		2·04	
14	Granite slab flooring on 3″ to 4″ thick, dressed and fixed on sand bed and cement pointing ..	,,		1·57	
15	Constructing cement concrete V pattern drain with brick in mortar side walls	R.ft.		30	
16	Constructing arch and chimney in kitchen ..	Each		1	
17	Constructing bath rooms fire place with chimney ..	,,		1	
18	Constructing front verandah parapet	R.ft.		9	
19	Teakwood pendents and finials	Each		6	
20	Teakwood shelf with teakwood plugs in kitchen and bath	,,		9	
21	Painting with silicate grey paint to doors and windows	Sqr.		2·34	
22	Providing mortar and pestle	Each		1	
23	Mortar bands over roof	R.ft.		54	
24	Mortar dwarf around sink in bath with cement plastering	Sqr.		1·40	
	IV. Constructing Servants' Quarters.				
1	Earthwork excavation foundation	C.yd.		11	
2	Rough stone in clay with available stones ..	C.ft.	0–1–3	307	
3	Size stone in clay, new	,,	0–4–0	173	
4	Cement pointing to basement	Sqr.		0·92	
5	Burnt brick in clay	C.ft.		1,315	
6	Mud plastering with cowdung washing	Sqr.		24	
7	Removing and refixing burnt stone slabs from the old kitchen after dressing etc.	S.ft.		36	
8	Providing new burnt stone slabs	,,		74	
9	Preparing out of available wood, doors, windows with new iron materials	S.ft.		100	
10	Preparing scantlings such as joists etc., (wrought and put up) for roofing from the available wood ..	C.ft.		45	
11	Roofing with country tiles available on reepers cut from the available wood	Sqr.		10·29	
12	Gravel flooring	L. S.	Rupees	..	
13	White washing as per mud plastering	Sqr.		24·00	
	V. Earthwork forming.				
1	In front, rear and sides of T. B.	C.yd.		294	
	VI. Providing and fixing iron gates with fixing charges.				
1	Front Gate of T. B.	L. S.	Rupees	..	
	VII. Constructing Compound Wall.				
1	Earthwork excavation for foundation	C.yd.		6	
2	Size stone in clay foundation	C.ft.		149	
3	Brick in mud superstructure	,,		123	
4	Chunam plastering	Sqr.		3·25	
5	Reinforced cement concrete slabs coping 1⅛′ wide 5″ height	R.ft.		58	
6	Reinforced cement concrete slab coping 1½′ wide over pillars	,,		11	
7	Burnt stone covering slab for the drain	S.ft.		15	
	VIII. Approach Road Forming.				
1	Picking and removing metal from old B. M. road surface 9″	S.yd.		238	
2	Removing the jelly and spreading over the approach road forming and consolidating	,,		638	

Item No.	Items of work	Per	Rate	Quantity	Cost
			Rs. a. p.		
	IX. Providing hand pump for the well.				
1	Providing and fixing Myer's or Kirloskar's hand pump $1\frac{1}{4}''$ section	Each		1	
2	G. I. $1\frac{1}{4}''$ pipe with collars	R.ft.		40	
3	Cutting, threading and fixing the pump with pipe connections and section road couplings, etc., complete	R.ft.		40	
4	Providing reinforced concrete bed bolts, nuts T. W. packing clamps, etc.		L. S.	..	
	X. Stone flagging to T. B. Pandals Portico with 3" to 4" squares slabs.	S.ft.		209	

N. LAKSHMINARASIMHIAH,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS

DEPARTMENT OF AGRICULTURE.

OFFICE OF THE MANAGER, GOVERNMENT EXPERIMENTAL FARM, HEBBAL, BANGALORE.

Notice No. 1, *dated* 20*th August* 1935.

Sealed tenders will be received by the undersigned up to 11 A.M. on Monday the 16th September 1935, for the supply of Cattle Feed and Miscellaneous articles required for the Government Experimental Farm, Hebbal, during the official year 1935-36.

The approximate quantities and description of the article required are given in the subjoined statement. Tenders should be superscribed "Tenders for the supply of Cattle Feed and Miscellaneous Articles," for the Hebbal Farm during the year 1935-36.

The earnest money of Rs. 100 should accompany the tender, without which the tender will not be received.

Tenderers should quote for the delivery of the articles on the Hebbal Farm.

The quantities given in the accompanying statement are only approximate and the actual quantities to be purchased during the year may be either more or less. If the quantities more than those mentioned in the schedule are required, the successful tenderer will be bound to supply such additional quantities at the same accepted rate.

No claim for compensation on account of rise in prices due to whatever causes will be entertained during the contract period.

The successful tenderer, should be prepared to supply such quantities of various articles as may be required from time to time, such indents being complied with within two days from the date of their receipt.

The final acceptance of the tender rests with the Director of Agriculture who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. The whole supply will be considered as one tender without reference to individual items.

The name of the successful tenderer will be intimated in due course and he be required to execute an agreement within three days from the date of acceptance of tender.

Fractions of a rupee in the totals of bills amounting to rupees twenty-five or more will be rounded to the nearest rupee, *i.e.*, fraction of less than half a rupee will be disregarded and half a rupee and over taken as a rupee. Totals of bills for less than Rs. 25 will be rounded to the nearest anna.

The articles to be supplied should be good and will be liable to be rejected at the expense of the tenderer, if they are otherwise.

The earnest money deposited with the tender will be forfeited to Government if the tenderer whose tender is accepted fail to execute the necessary agreement. The earnest money on the rejected tenders will be returned.

Should the successful tenderer fail to comply with any of the conditions stipulated in the contract let to him, his contract, shall forthwith be cancelled and the earnest money forfeited to Government. Further, in the event of the successful tenderer failing to fulfil the contract within the specified time, the undersigned reserves the right to purchase against him in the open market at his risk and expense and claim damages.